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Addendum No. 11

Dear Contractor:

This addendum is being issued to the contract for construction on State highway IN THE CITY AND COUNTY OF
SAN FRANCISCO FROM YERBA BUENA TUNNEL TO 0.6 KM EAST OF THE YERBA BUENA TUNNEL.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on November 4, 2003, instead of the date of October 15, 2003.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to
Contractors and Special Provisions, and the Proposal and Contract.

Project Plan Sheets 8, 47, 71, 98, 101, 103, 104, 106, 135B, and 135H are revised.  Half-sized copies of the revised
sheets are attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 3-1.01A, "PRE-AWARD MEETING," the first paragraph is revised as follows:

"The Engineer will review the responses to the "Pre-Award Information/Questionnaire" (PAIQ) and
the Proposal Drawings submitted by the apparent low bidder. If the Engineer determines it necessary, a pre-
award qualifications review meeting will be conducted.  The meeting, if held, will be on November 13,
2003 at 1:00 p.m. in the third floor conference room, 1727 - 30th Street, Sacramento, CA  95816."

In the Special Provisions, Section 3-1.01B, "AWARD AND EXECUTION OF CONTRACT," the second paragraph is
revised as follows:

"Bids in which the number of working days bid for completion of the work  exceed 1100 calendar days
will be considered non-responsive and will be rejected."

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," the sixth and seventh paragraphs are deleted.

In the Special Provisions, Section 5-1.01, "WORKING DRAWINGS," the sixth paragraph is revised as follows:

"The Engineer will review a working drawing submittal for completeness.  Within five working days
of the receipt of the submittal by the Engineer, the Engineer will notify the Contractor in writing if the
submittal is determined to be incomplete.  If the submittal is determined to be complete, twenty-eight
working days from the day of receipt shall be allowed for approval or return for correction of each
submittal or resubmittal, unless specified otherwise in the special provisions."



Addendum No. 11
Page 2
October 6, 2003

04-SF-80-12.6/13.2
04-0120R4
ACBRIM-080-1(097)N

In the Special Provisions, Section 5-1.13, "PROJECT INFORMATION," subsection "INFORMATION HANDOUT,"
subsection "District Materials Information," under item "a." the following item is revised as follows:

"4-  San Francisco Bay Conservation Development Commission, Copies of the permit and Amendment
No. 6"

In the Special Provisions, Section 5-1.14, "CONTRACTOR DESIGN," subsection "DESIGN SUBMITTAL REVIEW,"
subsection "Design Submittal Process," the fourth paragraph is revised as follows:

The time to be provided for the Engineer's review of the design submittals shall be as follows:

Design Submittal Review Time - Weeks
Preliminary Design 3
Final Design 5
Construction Submittal 2

In the Special Provisions, Section 5-1.18, "AREAS FOR CONTRACTOR’S USE," in the third paragraph items "4" and
"5" are revised as follows:.

"4.  Area CPR:  it is designated for use by Contract 04-0120C4 and will not be available to the
Contractor until June 1, 2004.

 5. Area FPR:  it is available to both Contact 04-0120F4 and this contract. The Contractor shall
coordinate any planned work in "Area FPR" with the Engineer and Contractor of Contract 04-
0120F4."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the third paragraph is deleted.

In the Special Provisions, Section 10-1.02 "WATER POLLUTION CONTROL," subsection "STORM WATER
POLLUTION PREVENTION PLAN PREPARATION, APPROVAL AND AMENDMENTS," the fourth paragraph is
revised as follows:

"Within 20 working days after the approval of the contract, the Contractor shall submit 4 copies of the
draft SWPPP to the Engineer.  The Engineer will have 50 working days to submit the SWPPP to regulatory
agencies for plan review and to review the SWPPP.  If revisions are required, as determined by the
Engineer, the Contractor shall revise and resubmit the SWPPP within 11 working days of receipt of the
Engineer's comments.  The Engineer will have 21 working days to review the revisions.  Upon the
Engineer's approval of the SWPPP, 5 approved copies of the SWPPP, incorporating the required changes,
shall be submitted to the Engineer.  In order to allow construction activities to proceed, the Engineer may
conditionally approve the SWPPP while minor revisions are being completed.  In the event the Engineer
fails to complete the review within the time allowed, and if, in the opinion of the Engineer, completion of
the work is delayed or interfered with by reason of the Engineer's delay in completing the review, the
Contractor will be compensated for resulting losses, and an extension of time will be granted, in the same
manner as provided for in Section 8-1.09, "Right of Way Delays," of the Standard Specifications."
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In the Special Provisions, Section 10-1.04, "NON-STORM WATER DISCHARGES," subsection "LAND-BASED
EXCAVATION DEWATERING," the fourth sentence of the sixth paragraph is revised as follows:

"The Contractor shall use construction methods that prevent cross-contamination water-bearing zones
caused by the flow of contaminated groundwater into piling excavations including, but not limited to, sheet
piling, pipe pile extensions, and casing or shells."

In the Special Provisions, Section 10-1.15, "TEMPORARY BYPASS STRUCTURE," subsection "GENERAL," the
ninth paragraph is revised as follows:.

"Attention is directed to the requirements under the subsection, "Land-Based Excavation Dewatering"
in "Non-Storm Water Discharges," in these special provisions, regarding additional requirements that apply
to pile construction.  Casings shall be utilized for cast-in-place pile construction.  Pile excavation shall not
advance below the tip of the casing."

In the Special Provisions, Section 10-1.16, "TEMPORARY SUPPORTS," subsection "REMOVING TEMPORARY
SUPPORTS," the second paragraph is revised as follows:

"Except for temporary supports for the Move-In and Move-Out operations, and where otherwise shown
on the plans, all Temporary Structures designated as "Important Construction" in the design criteria shown
on the plans, shall remain in place at the completion of TBS construction.  All other temporary supports,
unless otherwise designated on the plans, shall be removed."

In the Special Provisions, Section 10-1.17 "COOPERATION," in the fourth paragraph item "8" is deleted.

In the Special Provisions, Section 10-1.22 "OBSTRUCTIONS," the table following the seventh paragraph is revised as
follows:

Utility (address) Work Performed by the SFWD Working Days
Making a connection to an existing main 7
Chlorination including laboratory results 7
Service change over for services larger
than 50-mm (per each service)

7

Service change over for services less than
50 mm (for up to 6 services)

3

Water Main

Excavation Safety Plans review 21

In the Special Provisions, Section 10-1.22 "OBSTRUCTIONS," the table following the ninth paragraph is revised as
follows:

Utility (address) Work Performed by Hetch-Hetchy Water & Power Working Days
Making a disconnection service 3Electrical Utility Facilities
Making a connection service 5
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In the Special Provisions, Section 10-1.25 "MOBILIZATION," subsection "MARINE ACCESS," the fourth paragraph is
revised as follows:

"The Contractor shall submit, for approval by the Engineer, in accordance with the provisions in
"Working Drawings," of these special provisions, calculations and working drawings of any access trestle
and or other temporary facilities that are to be constructed.  The Contractor shall allow the Engineer 50
working days to review and approve the working drawings and supplemental calculations.  If revisions are
required, as determined by the Engineer, the Contractor shall revise and resubmit the working drawings and
calculations within 15 working days of receipt of the Engineer's comments and shall allow 21 working days
for the Engineer to review the revisions."

In the Special Provisions, Section 10-1.29 "MAINTAINING TRAFFIC," the nineteenth and twentieth paragraphs are
revised as follows:

"Attention is directed to "Portable Changeable Message Sign" of these special provisions.  The
Contractor shall provide Portable Changeable Message Signs to support the lane closures and full closures.
Location and messages to be shown on the plans or as directed by the Engineer.  The Portable Changeable
Message Signs for full closures shall be activated 15 days in advance of the intended bridge complete
closures.

Full closures of the eastbound and/or westbound direction of Route 80 will not be permitted between
November 1 and January 15.  The Contractor shall not perform full bridge closures (eastbound and/or
westbound direction of Route 80) on the day of major events at Candlestick Park, PacBell Park, Downtown
San Francisco, Treasure Island, Oakland Coliseum, and Downtown Oakland, or the day before designated
holidays and designated holidays.  Any lane closures on the day of major events at Candlestick Park,
PacBell Park, Downtown San Francisco, Treasure Island, Oakland Coliseum and Downtown Oakland, and
designated holidays must be approved by the Engineer."

In the Special Provisions, Section 10-1.30, "CLOSURE REQUIREMENTS AND CONDITIONS," subsection
"CLOSURE SCHEDULE" the following paragraphs and table are added after the fourth paragraph:

"Confirmed full bridge closures that are cancelled by the Contractor will be at the Contractor's expense
for all costs due to other agencies, including the California Highway Patrol (CHP) and transit agencies, as a
result of the closure cancellation.  The Contractor shall pay the Department the specified amount as shown
below based on the type of closure and the time.

Notification of CancellationType of Closure
Greater than 48 hours From 24 hours to 48 hours Less than 24 hours

8-hour closure $67,000 $67,000 $101,000
24-hour closure $111,000 $545,000 $1,300,000

The Department will deduct the specified amount from any moneys due, or that may become due, the
Contractor under the contract."
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In the Special Provisions, Section 10-1.30, "CLOSURE REQUIREMENTS AND CONDITIONS," subsection
"CONTINGENCY PLAN" the second paragraph is revised as follows:

"The Contractor shall prepare a separate contingency plan specific to operations associated with each
full bridge closure.  The Contractor shall submit, to the Engineer 3 copies of the contingency plan no later
than 60 calendar days before each bridge closure.  The Engineer will have 5 days to review the contingency
plan. If revisions are required, as determined buy the Engineer, the Contractor shall revise and resubmit the
contingency plan within 5 days of receipt of the Engineer’s comments.  The Engineer will have 5 days to
review the revisions.  Upon the Engineer’s approval of the contingency plan, 3 additional copies of the
contingency plan incorporating the required changes shall be submitted to the Engineer.  Minor changes or
clarifications to the initial submittal may be made and attached as amendments to the contingency plan.  In
order to allow construction activities to proceed, the Engineer may conditionally approve the contingency
plan while minor revisions or amendments are being completed.

In the Special Provisions, Section 10-1.30, "CLOSURE REQUIREMENTS AND CONDITIONS," subsection
"COMPENSATION" the last paragraph is deleted.

In the Special Provisions, Section 10-1.38 "EXISTING HIGHWAY FACILITIES," subsection "EXISTING
UNDERGROUND FACILITIES (TEMPORARY BYPASS STRUCTURE)," subsection "Relocation of Utilities," the table
following the seventh paragraph is revised as follows:

Utility (address) Work Description Working Days
Work Performed by the SFWD

Making a connection to an existing main 7
Chlorination including laboratory results 7
Service change over for services larger than 50-mm
(per each service)

7

Service change over for services less than 50 mm
(for up to 6 services)

3

Water Main

Excavation Safety Plans review 21
Work Performed by HHW&P

Making a disconnection service 3
Electrical Utility Facilities

Making a connection service 5

In the Proposal and Contract, the Engineer’s Estimate Item 32 is revised as attached.

To Proposal and Contract book holders:

Replace pages 4 and 7 of the Engineer's Estimate in the Proposal with the attached revised pages 4 and 7
of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Attached is a copy of District Materials Information on a CD Rom.
Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the

signature page of the proposal.
Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their

book will be contacted to arrange for the return of their book.
Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY:

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments
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04-0120R4

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21
(S)

074034 TEMPORARY COVER M2 5000

22
(S)

031078 TEMPORARY DRAINAGE INLET
PROTECTION

EA 42

23
(S)

031079 STABILIZED CONSTRUCTION
ROADWAY

M3 1990

24 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

25
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

26
(S)

120149 TEMPORARY PAVEMENT MARKING
(PAINT)

M2 1

27
(S)

120159 TEMPORARY TRAFFIC STRIPE
(PAINT)

M 7830

28
(S)

120165 CHANNELIZER (SURFACE
MOUNTED)

EA 70

29
(S)

120166 CHANNELIZER (SURFACE
MOUNTED) (LEFT IN PLACE)

EA 40

30
(S)

120300 TEMPORARY PAVEMENT MARKER EA 1750

31
(S)

031080 TEMPORARY PERIMETER FENCE
(TYPE WM-1.8)

M 390

32
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

EA 49

33 129000 TEMPORARY RAILING (TYPE K) M 730

34 129100 TEMPORARY CRASH CUSHION
MODULE

EA 14

35 031081 TEMPORARY CRASH CUSHION
(ADIEM)

EA 3

36 150662 REMOVE METAL BEAM GUARD
RAILING

M 12

37
(S)

150714 REMOVE THERMOPLASTIC TRAFFIC
STRIPE

M 4095

38 152386 RELOCATE ROADSIDE SIGN-ONE
POST

EA 3

39 156585 REMOVE CRASH CUSHION EA 1

40
(S)

157550 BRIDGE REMOVAL LS LUMP SUM LUMP SUM

4
REVISED PER ADDENDUM NO. 11 DATED OCTOBER 6, 2003
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

81
(S)

031093 12 NPS WATER MAIN (TEMPORARY
BYPASS STRUCTURE)

M 410

82
(S)

031094 4 NPS WATER LINE (TEMPORARY
BYPASS STRUCTURE)

M 410

83 BLANK

84 031695 SEWER VIDEO SURVEY LS LUMP SUM LUMP SUM

85 BLANK

86 153151 COLD PLANE ASPHALT CONCRETE
PAVEMENT (25 MM MAXIMUM

M2 1153

87 390102 ASPHALT CONCRETE (TYPE A) TONN 2200

88 BLANK

89 120140 BARRICADE (LEFT IN PLACE) EA 4

90 032009 SOUTH EDGE GIRDER SUPPORT LS LUMP SUM LUMP SUM

91 032010 DRAINAGE FACILITIES LS LUMP SUM LUMP SUM

92 BLANK

93 032071 RECONSTRUCT SOUTHGATE ROAD LS LUMP SUM LUMP SUM

94 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID (A):

TOTAL BID (B):
$ 100,000.00 X ____________________

(Cost Per Day) (Enter Working Days Bid)
(Not To Exceed 1100 Days)

TOTAL BASIS FOR COMPARISON
OF BIDS: (A+B):

=

7
REVISED PER ADDENDUM NO. 11 DATED OCTOBER 6, 2003


